



March 18, 2020

## SUPPLEMENTAL BID BULLETIN

### NOTICE TO ALL INTERESTED BIDDERS

Please be informed on the change for Bid Nos.

- |              |   |
|--------------|---|
| 20CW-GSC-019 | ELECTRIFICATION AND STREETLIGHTING ALONG ALBERT MORROW BOULEVARD, GENERAL SANTOS CITY                         |
| 20CW-GSC-020 | CONCRETING OF MAIN ROAD OF PUROK 13 37 <sup>TH</sup> IB, BARANGAY FATIMA, GENERAL SANTOS CITY                 |
| 20CW-GSC-021 | IMPROVEMENT OF ROAD FACILITIES OF F. SANTOS (ADDITIONAL APPROPRIATION), BARANGAY MABUHAY, GENERAL SANTOS CITY |

#### Change/ modification:

- A. On the given Bid Data Sheet (BDS) included on the bidding documents, as stated in the ITB Clause 12.1(b)(iii.3) on the minimum major equipment requirement for the bid, the following changes are stated below:

BID NUMBER	ORIGINAL	MODIFICATION
20CW-GSC-019	Rotary Drill Truck	Auger Truck
20CW-GSC-020	Payloador (1.5 cu.m)	Payloador (1.5cu.m) / Excavator ( 0.8cu.m)
20CW-GSC-021	Payloador (1.5 cu.m)	Payloador (1.5cu.m) / Excavator ( 0.8cu.m)

Please be guided.

  
ENGR. FRANCISCO V. PROVIDO  
BAC Chairperson for Infra