



SUPPLEMENTAL BID BULLETIN NO. 2

20CW-GSC-019 ELECTRIFICATION AND STREETLIGHTING ALONG ALBERT MORROW BLVD., GENERAL SANTOS CITY WITH ABC AMOUNTING TO PHP15,499,230.26

20CW-GSC-020 CONCRETING OF MAIN ROAD OF PUROK 13 37TH IB, BARANGAY FATIMA, GENERAL SANTOS CITY WITH ABC AMOUNTING TO PHP5,765,599.56

20CW-GSC-021 IMPROVEMENT OF ROAD FACILITIES OF F. SANTOS (ADDITIONAL APPROPRIATION), BARANGAY MABUHAY, GENERAL SANTOS CITY WITH ABC AMOUNTING TO PHP8,823,343.04

TO : All Prospective Bidders
: Members, BAC Infra
: Others Concerned

In view of the Executive Order No. 19 of the City Mayor on the Implementation of Extreme Prevention of Nonessential Travel and Other Measures for General Santos City due to COVID-19, please be informed that the scheduled Submission and Opening of Bids on March 30, 2020 at 12:00 n.n. and 2:00 p.m., respectively, which was posted in the PhilGEPS website on March 11, 2020 is hereby **postponed** until further notice.


Issued this 25th day of March 2020.

THE BIDS AND AWARDS COMMITTEE
By:

ENGR. FRANCISCO V. PROVIDO
Chairperson, BAC Infra

CITIZENERS/

CITYHALL/ PACO - J - 3/25/20

PUBLIC MARKET/ MAVE PERALTA  3-25-20