



Republic of the Philippines
General Santos City
City Mayor's Office



NOTICE OF AWARD


MR. HERBERT M. EDJIC
Branch Manager
Columbia Computer Center Davao, Inc.
J. Catolico Avenue
General Santos City

Dear Mr. Edjic:


Pursuant to **BAC Resolution No. G2020-01-011 series of 2020, STRUCTURED LAN INSTALLTION FOR NEGOSYO CENTER** awarded to your firm in the amount of **ONE HUNDRED FIFTY FOUR THOUSAND SEVEN HUNDRED FORTY PESOS ONLY (P 154,740.00)** is equivalent to your bid and to be served 30 Calendar Days in accordance with the request of the LGU of General Santos City

Item No.	UNIT	Qty	DESCRIPTION	Unit Cost	Amount
1	LOT	1	STRUCTURED LAN INSTALLATION (CEMCDO)	154,740.00	154,740.00
			STRUCTURED LAN INSTALLATION CONNECTING NEGOSYO CENTER TO LGU DATA CENTER/ICTD (ATTACHED TO BUILDING) I. STRUCTURED NETWORK CABLING INSTALLATION AND TERMINATION: 16 NODES INSTALLATION OF NETWORK CABLING AT NEGOSYO CENTER TERMINATION OF PATCH PANEL I/O AND SURFACE MOUNT I/O JACKS II. PASSIVE COMPONENTS 16 PCS. SURFACE MOUNT BOX WITH KEYCONNECT I/O JACK 16 PCS. 1 METER CAT6 PATCH CORD (LIGHT BLUE, MACHINE MADE) 2 PCS. 2 METER CAT6 PATCH CORD (LIGHT BLUE, MACHINE MADE) 1 PC. KEYCONNECT PATCH PANEL 24 PORT 1 U WITH 24 PCS. PRELOADED I/O 3 BOXES UTP CAT 6 TWISTED PAIR 23 AWG		
			III. OTHER MATERIALS 5 ROLLS FLEXIBLE HOSE 10 PCS CABLE DUCT 2"X2" 20 PCS PLASTIC MOULDING 1" 5 PACKS NO MORE NAILS MOULDING ADHESIVE 50 PCS 1 TO 1.5" WOOD SCREW 50 PCS 1 TO 1.5" SCREW WITH TUX 50 PCS CABLE ZIP TIE 12" (WHITE) IV. SUPPLIER'S SCOPE OF WORK & DELIVERABLES: 1. UTP CABLING MUST BE 1:1 END TO END RATIO 2. SUPPLY AND INSTALLATION OF PASSIVE COMPONENTS, CABLE GUTER / RACEWAY, MOLDINGS, BOXES, FITTINGS, ROUGHING IN MATERIALS, CABLE		

Very truly yours,


RONNEL CHUA RIVERA
City Mayor

Be it known by this acceptance that I have full knowledge and is obliged to post a **PERFORMANCE SECURITY** in the form of cash, certified check, cashier's, Manager's Check, bank, bank draft or irrevocable letter of credit Bank guarantee and surety bond callable on demand upon signing the contract.

Accepted: 
JINGLE ANCHETA
Contractor/ Authorized Representative

Date: JANUARY 28, 2020